
CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00016 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Nineteen

IAW Section C

1001 Ship 1 (SS DIAMOND STATE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01  

PHASE IV MAINTENANCE  

1001AA Phase IV w/ROS-4 Crew $3,567
OPTION  

1001AB Phase IV w/ROS-5 Crew $3,322
OPTION   

1001AC Phase IV RRF-10 Status $635
OPTION  

1001AD Phase IV RRF-20 Status $635
OPTION  

1001AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $1,242
OPTION

1001AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $950
OPTION    

1001AJ Phase V DeAct w/o ROS Crew $933

PHASE O

1001AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



1002 Ship 2 (SS EQUALITY STATE)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01  

PHASE IV MAINTENANCE  

1002AA Phase IV w/ROS-4 Crew $3,567
OPTION  

1002AB Phase IV w/ROS-5 Crew $3,322
OPTION   

1002AC Phase IV RRF-10 Status $635
OPTION  

1002AD Phase IV RRF-20 Status $635
OPTION  

1002AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew $1,242
OPTION

1002AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $950
OPTION    

1002AJ Phase V DeAct w/o ROS Crew $933
OPTION

PHASE O

1002AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

1003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $94,843
OPTION  

1005 CANCELLATION CEILINGS
RESERVED



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00016 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Nineteen

IAW Section C

2001 Ship 1 (SS DIAMOND STATE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02  

PHASE IV MAINTENANCE  

2001AA Phase IV w/ROS-4 Crew $3,567
OPTION  

2001AB Phase IV w/ROS-5 Crew $3,322
OPTION   

2001AC Phase IV RRF-10 Status $635
OPTION  

2001AD Phase IV RRF-20 Status $635
OPTION  

2001AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,242
OPTION

2001AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $950
OPTION    

2001AJ Phase V DeAct w/o ROS Crew $933

PHASE O

2001AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



2002 Ship 2 (SS EQUALITY STATE)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02  

PHASE IV MAINTENANCE  

2002AA Phase IV w/ROS-4 Crew $3,567
OPTION  

2002AB Phase IV w/ROS-5 Crew $3,322
OPTION   

2002AC Phase IV RRF-10 Status $635
OPTION  

2002AD Phase IV RRF-20 Status $635
OPTION  

2002AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew $1,242
OPTION

2002AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $950
OPTION    

2002AJ Phase V DeAct w/o ROS Crew $933
OPTION

PHASE O

2002AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

2003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $94,843
OPTION  

1005 CANCELLATION CEILING FOR YEAR TWO $53,932
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00016 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Nineteen

IAW Section C

3001 Ship 1 (SS DIAMOND STATE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03  

PHASE IV MAINTENANCE  

3001AA Phase IV w/ROS-4 Crew $3,649
OPTION  

3001AB Phase IV w/ROS-5 Crew $3,398
OPTION   

3001AC Phase IV RRF-10 Status $635
OPTION  

3001AD Phase IV RRF-20 Status $635
OPTION  

3001AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,242
OPTION

3001AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $950
OPTION    

3001AJ Phase V DeAct w/o ROS Crew $933

PHASE O

3001AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



3002 Ship 2 (SS EQUALITY STATE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03  

PHASE IV MAINTENANCE  

3002AA Phase IV w/ROS-4 Crew $3,649
OPTION  

3002AB Phase IV w/ROS-5 Crew $3,398
OPTION   

3002AC Phase IV RRF-10 Status $635
OPTION  

3002AD Phase IV RRF-20 Status $635
OPTION  

3002AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew $1,242
OPTION

3002AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $950
OPTION    

3002AJ Phase V DeAct w/o ROS Crew $933
OPTION

PHASE O

3002AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

3003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $94,843
OPTION  

3005 CANCELLATION CEILING FOR YEAR THREE $40,449
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00016 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Nineteen

IAW Section C

4001 Ship 1 (SS DIAMOND STATE)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04  

PHASE IV MAINTENANCE  

4001AA Phase IV w/ROS-4 Crew $3,734
OPTION  

4001AB Phase IV w/ROS-5 Crew $3,475
OPTION   

4001AC Phase IV RRF-10 Status $635
OPTION  

4001AD Phase IV RRF-20 Status $635
OPTION  

4001AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,242
OPTION

4001AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $950
OPTION    

4001AJ Phase V DeAct w/o ROS Crew $933

PHASE O

4001AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



4002 Ship 2 (SS EQUALITY STATE)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03  

PHASE IV MAINTENANCE  

4002AA Phase IV w/ROS-4 Crew $3,734
OPTION  

4002AB Phase IV w/ROS-5 Crew $3,475
OPTION   

4002AC Phase IV RRF-10 Status $635
OPTION  

4002AD Phase IV RRF-20 Status $635
OPTION  

4002AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew $1,242
OPTION

4002AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $950
OPTION    

4002AJ Phase V DeAct w/o ROS Crew $933
OPTION

PHASE O

4002AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

4003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $94,843
OPTION  

4005 CANCELLATION CEILING FOR YEAR FOUR $26,996
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00016 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Nineteen

IAW Section C

5001 Ship 1 (SS DIAMOND STATE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05 

PHASE IV MAINTENANCE  

5001AA Phase IV w/ROS-4 Crew $3,821
OPTION  

5001AB Phase IV w/ROS-5 Crew $3,555
OPTION   

5001AC Phase IV RRF-10 Status $635
OPTION  

5001AD Phase IV RRF-20 Status $635
OPTION  

5001AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,242
OPTION

5001AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $950
OPTION    

5001AJ Phase V DeAct w/o ROS Crew $933

PHASE O

5001AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



5002 Ship 2 (SS EQUALITY STATE)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05 

PHASE IV MAINTENANCE  

5002AA Phase IV w/ROS-4 Crew $3,821
OPTION  

5002AB Phase IV w/ROS-5 Crew $3,555
OPTION   

5002AC Phase IV RRF-10 Status $635
OPTION  

5002AD Phase IV RRF-20 Status $635
OPTION  

5002AE Phase IV RRF-30 Status $635
OPTION  

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew $1,242
OPTION

5002AG Phase V Activation w/o ROS Crew $1,225
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $950
OPTION    

5002AJ Phase V DeAct w/o ROS Crew $933
OPTION

PHASE O

5002AK Phase O Operations $853
OPTION   

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

5003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $94,843
OPTION  

5005 CANCELLATION CEILING FOR YEAR FIVE $13,483
 


